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6. BIDDER shall complete the Work for the following price(s): 

NEWTON PLUM STREET BRIDGE REHABILITATION DESIGN 

BASE BID 

Item 
No. 

 
Description Quantity 

 
Unit 

Bid Price 
In Figures 

Bid Amount In 
Figures 

1.  Mobilization 1 LS $  $  

2.  Epoxy Resin Crack Repair 10 LF $  $  

3.  Concrete Surface Repair 245 SF $  $  

4.  Substructure Waterproofing  
Membrane 46.2 SY $  $  

TOTAL BASE BID (in figures) $         

TOTAL BASE BID (in words)          

             

ADD ALTERNATE #1 

Item 
No. 

 
Description Quantity 

 
Unit 

Bid Price 
In Figures 

Bid Amount In 
Figures 

1.  Timber Bridge Repairs at SCS 1 LS $  $  

TOTAL ADD ALTERNATE #1 (in figures) $       

TOTAL ADD ALTERNATE #1 (in words)        

             

             

GRAND TOTAL BASE BID - ADD ALTERNATE #1 (in figures) $   
           

GRAND TOTAL BASE BID - ADD ALTERNATE #1 (in words)     

             

             

7. Bidder acknowledges that: 

A. Each Bid Unit Price includes an amount considered by Bidder to be adequate to cover 
Contractor’s overhead and profit for each separately identified item. 
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4.02 Contract Times: Days 

A. The Work will be substantially completed within 40 days after the date when the 

Contract Times commence to run as provided in Paragraph 4.01 of the General 

Conditions and completed and ready for final payment in accordance with Paragraph 

15.06 of the General Conditions within 80 days after the date when the Contract 

Times commence to run. 

B. The Work for the Add Alternate will be substantially completed within 15 working 

days, and ready for final payment in accordance with Paragraph 15.06 of the General 

Conditions within 20 working days, and the work must occur between December 15, 

2026  through January 31, 2027. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 

4.01 above and that Owner will suffer financial and other losses if the Work is not 

completed and Milestones not achieved within the times specified in Paragraph 4.02 

above, plus any extensions thereof allowed in accordance with the Contract. The 

parties also recognize the delays, expense, and difficulties involved in proving in a 

legal or arbitration proceeding the actual loss suffered by Owner if the Work is not 

completed on time. Accordingly, instead of requiring any such proof, Owner and 

Contractor agree that as liquidated damages for delay (but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $1,200 for each day that 

expires after the time (as duly adjusted pursuant to the Contract) specified in 

Paragraph 4.02.A above for Substantial Completion until the Work is 

substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor 

shall neglect, refuse, or fail to complete the remaining Work within the Contract 

Time (as duly adjusted pursuant to the Contract) for completion and readiness 

for final payment, Contractor shall pay Owner $1,200 for each day that expires 

after such time until the Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Milestones, Substantial 

Completion and final completion are not additive and will not be imposed 

concurrently. 

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then 

such liquidated damages are Owner’s sole and exclusive remedy for such delay, and 

Owner is precluded from recovering any other damages, whether actual, direct, excess, 

or consequential, for such delay, except for special damages (if any) specified in this 

Agreement. 

4.04 Stormwater Compliance Disincentive Assessment: 

A. Stormwater Compliance: 




